

WORKS ITEM	PRELIMINARY COST ESTIMATE (EXCL GST)
Augmentation of HV Feeder Network	Costs to be determined based on demand and funded by Western Power
Initial Asset Relocation	\$995,000
Underground Conversion of HV/LV Network	\$7,350,000
<b>Total Cost</b>	<b>\$8,345,000</b>





GREAT EASTERN HIGHWAY

BOULDER AVENUE

POS 1

POS 2

POS 3

POS 4

POS 5

REDCLIFFE PRIMARY SCHOOL

PERTH AIR

REMOVE EXISTING OVERHEAD & UNDERGROUND POWER

SECTION OF EXISTING O.H. POWER ALREADY REMOVED

REMOVE EXISTING OVERHEAD POWER

TONKIN HIGHWAY

COOLGARDIE AVENUE

BILONG AVENUE

CENTRAL AVENUE

FIRST STREET

SECOND STREET

ROAD 2

ROAD 3

KANOWNA AVENUE

BOULDER AVENUE

SECOND STREET

ROAD 1



# LEGEND



**STRUCTURE PLAN AREA**



**PROPOSED H.V. UNDERGROUND POWER**



**EXISTING H.V. UNDERGROUND POWER**



**EXISTING H.V. OVERHEAD POWER  
TO BE REMOVED & REPLACED WITH  
H.V. UNDERGROUND POWER**



**EXISTING H.V. OVERHEAD POWER  
TO BE REMOVED**



**EXISTING H.V. UNDERGROUND POWER  
TO BE REMOVED**



**EXISTING TRANSFORMER & SWITCH**