


WORKS ITEM	PRELIMINARY COST ESTIMATE (EXCL GST)	POTENTIAL REFUND	TOTAL
<b>Headworks upgrades outside of Precinct</b>	Costs to be determined based on demand and funded by the Water Corporation Capital Works Budget		
DN150 to DN225	\$177,000	NA	\$177,000
DN225 to DN300	\$1,658,000	\$465,000	\$1,193,000
<b>New DN150 to service areas not currently serviced</b>	Costs to be determined based on demand and funded by developers benefiting from that extension.		
<b>Total Cost</b>	<b>\$1,835,000</b>	<b>\$465,000</b>	<b>\$1,370,000</b>



COOLGARDIE AVE  
TYPE 90 WWPS

COOLGARDIE AVE TYPE 40 WWPS  
TO BE UPGRADED TO A TYPE 90

**LEGEND**

-  STRUCTURE PLAN AREA
-  EXISTING GRAVITY SEWER
-  EXISTING SEWER PRESSURE MAIN
-  PROPOSED GRAVITY SEWER UPGRADE
-  PROPOSED GRAVITY SEWER PRESSURE MAIN UPGRADE

UPGRADE 1.1km OF DN200  
PRESSURE MAIN TO DN300

UPGRADE 775m OF DN225  
TO DN300 (DOWN TO  
COOLGARDIE AVE WWPS)

UPGRADE 85m OF  
DN150 TO DN225

DOWNSTEAM OF P.M. DISCHARGE  
UPGRADE 713m OF SEWER TO  
DN450 & 980m OF SEWER TO DN600

